STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 05/ 23/ 06 I N MENDOCI NO COUNTY NEAR CALPELLA 05/ 24/ 06
CONTRACT NUMBER 01-297704 FROM 0.1 KM EAST OF ROUTE 101 AND CONTRACT CCDE 'B '
LOCATI ON 01- MEN- 20- 33. 3/ R37. 9 20 SEPARATI ON TO COLD CREEK BRI DGE 132 CONTRACT | TEMS

ROADWAY REHABI LI TATI ON FEDERAL AID NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOMEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGCSALS | SSUED 8 FUND TOTAL HA22 13, 600, 000 TOTAL NUMBER OF WORKI NG DAYS 300
NUMBER OF BI DDERS 1 ENG NEERS EST 12,176, 408. 30 AMOUNT UNDER 572, 634. 30 PERCENT UNDER EST 4.70
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 11, 603, 774. 00 1 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021

WATSONVI LLE CA 95077



01-297704
01- MEN- 20-3
05/ 23/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 2
05/ 24/ 06

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

APCO
GOSHEN CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

CONTRACTORS CHEM CAL
HAYWARD CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

PACI FI C LI NERS
VACAVI LLE CA

PRI CE STRI PI NG
REDDI NG CA

PROSEED
PH LO CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

ASPHALT CONCRETE DI KE

VETAL BEAM GUARD RAI L

TREAT BRI DGE DECKS

LEAD COWPLI ANCE PLAN ( PARTI AL)

WATER PCLLUTI ON CONTRCL PROGRAM ( PARTI AL)

CURED I N PLACE PI PE AND CLEAN CULVERTS

STRI PI NG

ERCSI ON CONTRCL

CONSTRUCTI ON AREA SI GNS

ROADSI DE SI GNS AND OBJECT MARKERS



01-297704 Bl D245

01- MEN- 20- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 3
05/ 23/ 06 05/ 24/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 2, 500. 00 2, 500. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 300 3, 500. 00 1, 050, 000. 00
3 071325 TEMPORARY FENCE ( TYPE ESA) M 740 18. 00 13, 320. 00
4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 4, 000. 00 4. 000. 00
PREVENTI ON PLAN
5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 15, 000. 00 15, 000. 00
6 074023 TEMPORARY EROSI ON CONTROL M2 8, 900 .50 4. 450. 00
7 074029 TEMPORARY S| LT FENCE M 720 20. 00 14, 400. 00
8 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 6, 350. 00 6., 350. 00
9 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 800, 000. 00 800, 000. 00
10 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) M2 12 90. 00 1, 080. 00
11 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 1, 650 4.00 6, 600. 00
12 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 29 34. 00 986. 00
13 (S) 120200 FLASHI NG BEACON ( PORTABLE) EA 1 750. 00 750. 00
14 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 3 22, 200. 00 66, 600. 00
15 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 720 90. 00 64, 800. 00
16 (S) 038582 TEMPORARY CRASH CUSHI ON ( ADI EM EA 2 6, 250. 00 12, 500. 00
17 150206 ABANDON CULVERT EA 2 900. 00 1, 800. 00
18 150615 REMOVE ENTRANCE TAPER EA 24 8. 00 192. 00
19 150662 REMOVE METAL BEAM GUARD RAI LI NG M 2, 940 15. 00 44, 100. 00
20 150668 REMOVE FLARED END SECTI ON EA 9 500. 00 4.500. 00
21 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 4, 900 5. 00 24, 500. 00
STRI PE
22 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 460 3. 00 1, 380. 00
23 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 25 45. 00 1, 125. 00
24 150722 REMOVE PAVEMENT MARKER EA 2,900 1. 00 2. 900. 00
25 150744 REMOVE ROADSI DE S| GN (WOOD POST) EA 6 100. 00 600. 00
26 150771 REMOVE ASPHALT CONCRETE DI KE M 5, 800 9. 00 52, 200. 00
27 150805 REMOVE CULVERT M 390 85. 00 33, 150. 00
28 150820 REMOVE | NLET EA 11 1, 520. 00 16, 720. 00
29 150821 REMOVE HEADWALL EA 1 1, 240. 00 1, 240. 00
30 150823 REMOVE DOAKNDRAI N M 790 55. 00 43, 450. 00
31 150828 REMOVE JUNCTI ON BOX EA 1 1, 240. 00 1, 240. 00
32 150857 REMOVE ASPHALT CONCRETE SURFACI NG M2 2,900 5. 00 14, 500. 00
33 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 130 54. 00 7. 020. 00
(WOOD POST)
34 152320 RESET ROADSI DE SI GN EA 2 300. 00 600. 00
35 152390 RELOCATE ROADSI DE SI GN EA 6 150. 00 900. 00



01-297704 Bl D245

01- MEN- 20-3 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
05/ 23/ 06 05/ 24/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
36 038583 CLEANI NG PREPARATI ON OF EXI STI NG PI PE M 960 220. 00 211, 200. 00
AND PRELI M NARY | NSPECTI ON
37 038584 REMOVE RI SER EA 11 1, 520. 00 16, 720. 00
38 038585 525 MM SCLI D WALL HI GH DENSI TY M 310 500. 00 155, 000. 00
POLYETHYLENE PI PE- LI NER
39 038586 675 MM SCLI D WALL HI GH DENSI TY M 170 535. 00 90, 950. 00
POLYETHYLENE PI PE- LI NER
40 038587 800 MM SCLID WALL HI GH DENSI TY M 75 795. 00 59, 625. 00
POLYETHYLENE PI PE- LI NER
41 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 80, 220 1.30 104, 286. 00
42 153223 REMOVE UNSOUND CONCRETE VB 24 2,000. 00 48, 000. 00
43 153229 REMOVE CONCRETE BARRI ER ( TYPE K) M 61 90. 00 5, 490. 00
44 153235 CLEAN BRI DGE DECK MR 4,790 7.80 37,362. 00
45 160101 CLEARI NG AND GRUBBI NG LS LUWP SUM 49, 140. 00 49, 140. 00
46 190101 ROADWAY EXCAVATI ON VB 18, 730 38. 00 711, 740. 00
47 190110 LEAD COWVPLI ANCE PLAN LS LUWVP SUM 3, 000. 00 3, 000. 00
48 193114 SAND BACKFI LL VB 12 400. 00 4,800. 00
49 038588 GECSYNTHETI C REI NFORCED EMBANKMENT M 3,760 45. 00 169, 200. 00
50 198001 | MPORTED BORROW VB 2,430 33. 00 80, 190. 00
51 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG TONN 1,190 78. 00 92, 820. 00
52 038589 WEED CONTROL NAT ( FI BER) MR 4,620 62. 00 286, 440. 00
53 (S) 200101 | MPORTED TOPSO L VB 330 79. 00 26, 070. 00
54 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 12 525. 00 6, 300. 00
55 (S) 203014 FI BER ( EROSI ON CONTRCL) KG 7,200 .75 5, 400. 00
56 (S) 203021 FI BER ROLLS M 600 15. 00 9, 000. 00
57 (S) 203024 COVPOST ( ERCSI ON CONTRQL) VB 9 425. 00 3, 825. 00
58 (S) 203045 PURE LI VE SEED ( EROSI ON CONTRQOL) KG 360 45. 00 16, 200. 00
59 (S) 203056 COMMERCI AL FERTI LI ZER ( EROCSI ON CONTROL) KG 600 1.00 600. 00
60 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROQL) KG 450 1.50 675. 00
61 260201 CLASS 2 AGCREGATE BASE VB 760 93. 00 70, 680. 00
62 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 1,290 400. 00 516, 000. 00
63 390126 RUBBERI ZED ASPHALT CONCRETE (TYPE G TONN 13, 100 135. 00 1, 768, 500. 00
64 390127 RUBBERI ZED ASPHALT CONCRETE ( TYPE O TONN 4,210 159. 00 669, 390. 00
65 390144 ASPHALT CONCRETE (TYPE A, 19-MWM TONN 5, 600 105. 00 588, 000. 00
MAXI MUM GRADI NG
66 391005 PAVI NG ASPHALT ( Bl NDER- PAVEMENT TONN 1 1,190. 00 1,190.00

REI NFORCI NG FABRI C)
67 393001 PAVEMENT REI NFORCI NG FABRI C M 810 3.00 2,430. 00



01-297704 Bl D245

01- MEN- 20- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 23/ 06 05/ 24/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

68 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 46 275. 00 12, 650. 00
AREA)

69 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 3, 230 3. 00 9, 690. 00

70 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 130 3. 00 390. 00

71 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 750 3.00 2, 250. 00

72 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 1, 680 3. 00 5, 040. 00

73 038590 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 1, 500 3. 00 4, 500. 00

74 038591 1200 MVl CORRUGATED STEEL PI PE JUNCTI ON EA 1 3, 925. 00 3, 925. 00
BOX

75 038592 M NOR CONCRETE ( THRUST BLOCK) VB 1 3, 500. 00 3, 500. 00

76 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 59 2, 200. 00 129, 800. 00

77 510510 M NOR CONCRETE (| NVERT PAVI NG) VB 11 4,000. 00 44, 000. 00

78 511124 RAPI D SETTI NG CONCRETE ( PATCH) VB 24 2, 000. 00 48, 000. 00

79 540102 TREAT BRI DGE DECK MR 4,790 7.00 33, 530. 00

80 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 1, 920 23.00 44, 160. 00
( LOW ODOR)

81 566011 ROADSI DE SI GN - ONE POST EA 10 450. 00 4, 500. 00

82 620909 450 MM ALTERNATI VE Pl PE CULVERT M 45 650. 00 29, 250. 00

83 620913 600 MM ALTERNATI VE PI PE CULVERT M 400 750. 00 300, 000. 00

84 620924 900 MM ALTERNATI VE Pl PE CULVERT M 28 800. 00 22, 400. 00

85 038593 600 MM CURED- | N- PLACE PI PE LI NER M 420 725. 00 304, 500. 00

86 680265 50 MM SLOTTED PLASTI C Pl PE M 320 140. 00 44, 800. 00
( SUBGRADE DRAI N)

87 680266 50 MM PLASTI C Pl PE M 50 105. 00 5, 250. 00
( SUBGRADE DRAI N OUTLET)

88 680267 80 MM PLASTI C PI PE M 50 106. 00 5, 300. 00
( SUBGRADE DRAI N OUTLET)

89 680933 200 MM PERFORATED PLASTI C M 1, 670 180. 00 300, 600. 00
Pl PE UNDERDRAI N

90 038594 300 MM PERFORATED PLASTI C Pl PE M 400 250. 00 100, 000. 00
UNDERDRAI N

91 038595 GEOVEMBRANE ( WATER BARRI ER) M2 340 15. 00 5, 100. 00

92 692086 200 MM ENTRANCE TAPER EA 16 390. 00 6, 240. 00

93 692088 300 MM ENTRANCE TAPER EA 7 460. 00 3, 220. 00

94 692245 300 MM DOARDRAI N SLI P JOI NT EA 3 290. 00 870. 00

95 692246 450 MM DOAKRDRAI N SLI P JOI NT EA 3 520. 00 1, 560. 00

96 692247 600 MV DOARDRAI N SLI P JOI NT EA 7 710. 00 4, 970. 00

97 692254 900 MM Bl TUM NOUS COATED DOWNDRAI N EA 1 1, 000. 00 1, 000. 00

SLIP JO NT



01-297704 Bl D245

01- MEN- 20- 3 CONTRACT PROPOSAL OF LOW BI DDER PAGE 6
05/ 23/ 06 05/ 24/ 06
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
98 692383 300 MM ANCHOR ASSEMBLY EA 9 600. 00 5, 400. 00
99 692385 450 MM ANCHOR ASSEMBLY EA 2 675. 00 1, 350. 00
100 692386 600 MM ANCHOR ASSEMBLY EA 49 575. 00 28, 175. 00
101 038596 CAST- | N- DRI LLED- HOLE CABLE ANCHORAGE M 230 380. 00 87, 400. 00
SYSTEM
102 692409 CABLE ANCHORAGE SYSTEM M 180 275. 00 49, 500. 00
103 698091 300 MM ALTERNATI VE PI PE DOADRAI N M 78 380. 00 29, 640. 00
104 698162 450 MM ALTERNATI VE Pl PE DOWKDRAI N M 95 410. 00 38, 950. 00
105 698169 600 MM ALTERNATI VE PI PE DOADRAI N M 440 430. 00 189, 200. 00
106 698205 900 MM ALTERNATI VE Pl PE DOWNDRAI N M 41 475. 00 19, 475. 00
107 703373 1200 MM Bl TUM NOUS COATED CORRUGATED M 11 1, 325. 00 14, 575. 00
STEEL Pl PE RISER (2.77 MV THI CK)
108 705045 600 MM STEEL FLARED END SECTI ON EA 3 175. 00 525. 00
109 705048 900 MM STEEL FLARED END SECTI ON EA 1 550. 00 550. 00
110 720120 ROCK SLOPE PROTECTI ON ( 1/ 2T, NETHOD A) VB 450 93. 00 41, 850. 00
111 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 170 470. 00 79, 900. 00
112 721012 ROCK SLOPE PROTECTI ON VB 3 455. 00 1, 365. 00
(BACKI NG NO. 3, METHOD B)
113 721023 ROCK SLOPE PROTECTI ON ( 1/ 2T, METHOD B) VB 40 265. 00 10, 600. 00
114 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) VB 280 265. 00 74, 200. 00
115 729010 ROCK SLOPE PROTECTI ON FABRI C MR 1, 330 2.00 2. 660. 00
116 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 3,736 4.00 14, 944. 00
117 038597 JUNCTI ON BOX COVER EA 3 2, 400. 00 7. 200. 00
118 820107 DELI NEATOR ( CLASS 1) EA 66 30. 00 1, 980. 00
119 820111 UNDERDRAI N MARKER EA 22 30. 00 660. 00
120 820112 MARKER ( CULVERT) EA 74 30. 00 2, 220. 00
121 820118 GUARD RAI LI NG DELI NEATOR EA 140 20. 00 2. 800. 00
122 820151 OBJECT MARKER (TYPE L-1) EA 12 30. 00 360. 00
123 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD PCST) M 3,010 71. 00 213, 710. 00
124 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 14 3, 500. 00 49, 000. 00
125 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 12 2, 000. 00 24, 000. 00
126 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 140 45. 00 6, 300. 00
127 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 28, 520 1. 20 34, 224. 00
128 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 200 3.00 3, 600. 00
129 (S) 840655 PAI NT TRAFFI C STRI PE ( 1- COAT) M 3, 000 . 80 2. 400. 00
130 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 880 2. 60 2, 288. 00
131 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2, 320 3.25 7. 540. 00
132 999990 MOBI LI ZATI ON LS LUMP SUM 948, 562. 00 948, 562. 00

TOTAL 11, 603, 774. 00



